El F

©oe o f oo
Loé v 0u3a

AGREEUVENT

T FSR 53k w0 S it vy =3 - P R o & %, ] e . N e 3 g
(HTS AGREFMENT, made and entered into by and between the STATE
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OF OREGDMN, by and through its Department of Transportation, Highway
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Division, hereinafter called "Ovegon" and the STATE OF WASHINGTON, acting

by and through its State Transportation Commission and its Secretary of

Transportation, hereinafter called "Washington."

WITNESSETH

1. WHEREAS, Oreqon and Washington are presently engaged'inythe
develonment of contract plans and construction of @ bridge across‘thei
Columbia River in the vicinity of Poftland, Oregon ahd Vancouéef, %éshingtdﬁ
(Interstate Highway FAI-205); and the parties entered into an agveemeﬁt, |
dated October 21, 1969, delineating the responsibilities of each State t
accomplish the above.
| 2. WHEREAS, the responsibilities cf each State did change from
those provided in the agreement of October 21, 1969.

3. WHEREAS, Oregon and Washington did enter into an agreement
dated May 29, 1974, setting forth revisad responsibilities and rascinding
thé‘agreement of October 21, 1969.

4. WHEREAS, the responsibilities of each State nave changed

from those provided in the agreement of May 29, 1974,
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5. UWHERPFAS, Oregon and Washinoton desire fo enter inlo a new
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coment detineating the cuvrroent vesponsibitities of each Sta
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NOW, THEREFORE, the premises being in general as stated in the
foregoing RECITALS, it 1s mutually agreed by and between the partics here-
ot o o ' X

10 as Tollows:

I. Cancellation of Previcus Agreements and Effective Date

The terms and conditions of the original agreement entere Q,ihfo
by Gregon and Washington on October 27, 1969 and the re avised agre ement
entered into by the States on May 29, 1974 shall be null and void on the
date this agreement bacomes effective. The effective daté of thiS’agfeeé'b
ment is the date of final approval by both States.

II. 1-205 Route and Temporary Connections

Oregon and Washington, each observing its own legal reQuifemants
in the process, shall each proceed diligently at its own expense to deve1op
and construct that part of Interstate Highway FAI-205 lying within its Jjuris-
diction, except for the portions of the bridge across the Columbia River
as provided for hereinafter. Washington shall complete and have ready for
traffic by the completion of the Columbia River Bridge an interchange or
suitable temporary connection between the new bridge route and SR 14, and
Oregon shall have similarly completed an interchange or suitable temporary
connection to the Banfield Freeway.

ITI. Bridge Location

Attached hereto and by this reference made a part of this agreement
is a plan sheet marked Exhibit A, showing the Tocation of the bridge to be

constructad.




. Project Descriotion

The project covered by this acorcement is that portion of 1-205
consisting of a structure from the Oreqon shore to Government Isiand:
embankment across Government Island: a structure across the Colimbia River,
Burlington Horthern Railroad, Evergreen Highway and Washington State Highway
SR 14 referved to as the Lewis and Clark Highway. For the Purnos se of this
agreement the project is divided into the following sections:

South Channel structure from the Oregon shore, %fatwox 1254 ? to
the Government Island, station 94+80; the Government Island Embankment
Section from 94+80 to §3+10; the North Channel Section from 82+70 toy2\45“
soutnbound structure and 26+11 northbound structure; and the Washington
Shore Section from the end of tha North Channel StCtTOH to station 8+43.
The stations given are Oregon stations and are approximate only.

The actual Timits of the various sections are as set forth in the
contracts for the construction of the different sections. For the purpose
of this agreement the Oregon-lashington border is located at Oregon station
35453,

The project will be constructed under five contracts:

1. MNorth Channel Section Substructure and Government Island

Section embankment, construction to be administered by

oy

Oregon. e
2. HWashington Shore Section, construction to be administered
by Washington. T -7e= -1l o Lol B
3. North Channel Section superstructure, construction to be

administered by Oregon. < --os
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4. South Channel Section, construction to be adninisteored
by Greaon. Bl opet I
5. Miscellancous contvact for surfacing, i1lumination,
traffic control and miscellansous items of work through-
out the entire project, construction to be administerad
by Oregon.
V. Omership |
Upon completion, each state shall own that part of the éﬁ%u;ture
lying within its boundaries together with the right to have that part of
the bridge structure Tocated in the other state maintained and remain ppen'

to travel for the benefit of the public as a free bridge.

VI. Source of Funds ; .

The cost of development and construction of the oroject shall be
paid Trom state highway funds or other funds available to each state, in-
cluding but not Timited to Federal-aid Funds available fcr construction of
the Naticnal System of Interstate and Defense Highways, pursuant to Title 235k
United States Code.

VII. Division of Project Costs

Each party shall pay a portion of the cost of development and
construction of the project including preliminary engineering, consultant
fees, contract amounts, construction engineering, et cetera.

A. Cost to be distributed.

1. A1l planning and design studies except the feasibility
studies for the southerly extension of the North

Channel structure. - \
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Design of the Washington Shore and North Channet
Sections.

3. Construction of the Horth Channel Section inciuding
construction engineering and othar authorized costs
for construction excluding Washington sales tax.

4, Paving, signing, lighting, and such other miscel-
laneous construction costs including construction
engineering but excluding Nashington sales tax re-

quired to complete that portion of the project within
the 1imits of the North Channel Section and the
Washington Shore Section.

Costs for right of way acquisition required to construct‘and
maintain the project, constructing approaches‘and connecting roads within
each state will be the responsibility of that state. Washington sales tax
will. be the responsibility of Washington. The feasibility study for the
southerly extension of the North Channel Bridge and design and construction
costs for the Government IsTand Embankment and South Channel Sections will
be the responsibility of Oregon.

B. Distribution of Project Costs and Payment

1. Proportionment of Costs

(a) Final costs in VII A (1) and (2) shall be propor-
tioned to each state in the same proportion as the cost

of the contract work performed in that state hears to



the total cost of construction of the MHorth Channel and
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proportioned 357 to Washington and 65% to Oregon until
final proportionment 1s comnuted.

(b) A11 costs in VII A (3) shall be proporticned to

each State in the same proportion as the cost o? thé
contract work performed in that state bears to the total
cost of construction of the Morth Channel structure.

(c) A1l costs in VII A (4) shall be pwaportionéd t0 each
State in the same proportion as the cost of the contract
work performed in that state bears to the total cost of
the construction as set forth under VII A (4).

Accounting Procedure

A171 costs shall be accumulated and computed accdrding t0
the established procedures prevailing in the étate which
has the responsibility to pay the charge in the first
instance, and a1l records related thereto shall be main-
tained for a period not less than three years following
completion of the project and receipt of final payment

by both states from the Federal Highway Administration.
Progress Payments

(a) Washington Shore Structure contract progress payments

shall be made by Washington with no participation by Oregon.



Channel Section and that portion of the miscel
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mtract within the Timits of the Morth Channel and

hington Shore Sections.  Oregon will make proqress

payments to the contractor, then be reimbursed by

Was
nee
the
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sta

hington for Washington's share. Construction engi-
ring costs will be prorated between the states on
basis of the contract work to be performed in each

te. Washington sales tax will be added to contract

progress payment in accordance with Washington tax Taws

and rules established by the Vashington Department of

Revenue. MWashington sales tax paid by Oregon with pro-

gress payments will be reimbursed by Washington.

(c)

the

of

South Channel contract Government lsland Section of
Morth Channel substructure contract, and the portion

the miscellaneous contract within the 1imits of the

South Channel and Government Island Sections. Progress

payments to be made by Oregon with no participation by

Washington.

(d)

Upon completion of the final apportionment, final

payments as required to settle any balances due eithar

state shall be made.

Change Orders

Any change order in a contract being administered by one

state which has a fiscal or other impact on the other

state or work being administered by the otner state
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¢ shall have anneeval of that state Fafore wnrk

s pertormed.  Such chanae orders shall be reviewed
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by the impacted state before negotiationsz are final-

Adequate time for such review shall be providad by the
contracting State. Any change order which results in a
changed appearance of the completed structure shall he
approved in advance by both states. HMecessary FHUA
approvals will be obtained by the State administering
the contract. -

5. Final Distribution
Final distribution of all costs shall be on the basis of
actual cost of contracted work in each state.

VIITI. Approval of Construction Bids

A. For construction work eligible for division of costs per
Section VII A, each State will review the three Tlowest
responsible bids for work to be awarded by the other
State and notify the other State of its approval or dis-
approval of any such bids within ten calendar days fo1}0w~
ing receipt of the bids from the contracting State.

B. Each contracting state shall award the contract for con-
struction work to the lowest responsible bidder in accord-
ance with the law of the contracting state unless the

contracting state has rejected said bid. In the event of

R



disacreement between the States as to the accentable bid
for award, the contracting State will immediately schedule
a consultation between the States to resolve the disagroe-
ment.

No contract will be awarded without the express written

approval of hoth states.

IX. Things to be Done by Oregon

In connection with the development and administration of the

project, the State of Oregon shall do the following:

A.

Provide all right of way necessary for the project lying
within the State of Oregon, together with any rights of
way required for necessary apprcaches and connecting roads.
Obtain all necessary permits for the-construction of»the
project, either from the Federal Government or other bodies
having jurisdiction of the same, excepting any permits
required for the approach and connecting roads within the
State of Washington.

Prior to commencing work on plans, specifications, and
estimate preparation, Oragon will furnish estimates of
cost for such work to Washington. Prepare plans, speci-
fications and estimates for the proposed construction

and submit the same to Washington for its approval and
review. Oregon may engage the services of a consultant,
mutually satisfactory to both states, in the performance

of this work. Quantity estimates shall be subtotaled for




the portion of the structure in Washinoton and for

the portion of the structure in Gregon.

The items listed below in subparagraphs 1 through 5

apply to the structure and embankment work {from
approximate Oregon Stations 26+10 to 94+80) contracted

by Oregon to the miscellaneous work (paving, ef cetera |
from approximate Oregon Stations 8+43 to 125+00) Coil-
tracted by Oregon,‘and to the construction engfneering
work for same. |

1. Upon receipt of approval of the plans, specifications
and estimates by Washington, advertise the construction
for bids; bids to be opened by Oregon-at a convenient time
and place.

2. Subject to the provisions of Section VIII, award con-
tracts for construction.

3. Supervise the performance of the project construction
contract and supervise all details with respect to the con-
struction of said bridge. Transmit to Washington onz copy
of all shop drawings for work in which Washington has a
monetary interest at the time of submittal of drawings by
the contractor to Oregon for Washington's use and’records.
4, Make pavment, in the first instance, for all progress
estimates due the contractor as the work proceeds and sub-
mit copies of the same to Washington for reimbursement

as provided for herein.

“
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5. Perform construction anaInecovIing WOy A5 ConsTyiICTion
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work proceeds and submit billing for proavess payvments

for same to Washington for reimbursement as provided herain.
6. Upon Tinal completicon and acceptance of the project,
made with Washington approval, make final payment to the

contractor and prepare and submit to Washington a detailed

statement of costs computed in accordance with paragraph Vil

]

of this agreement. The statement shall indﬁcate Hashington'
share of the costs and any overpayments based on inter~
mediate estimates shall be-reimbursed to Washington within
a reasonable time by Oregon.

Make payment for all progress estimates due the design/
construction consultant for engineering services rendered
in connection with the preject as the work proceeds and
submit copies of the same to Washington for reimbursement
as provided for herein. Provide Washington a copy of each
monthly progress report furnished by the consultant.
Insure, in a timely manner, Federal Highway Administration
participation and approval to proceed with the work on ail
work under this project prior to the beginning of any
authorization for work to begin except for those contracts

or agreements executed by HWashington.

-11-
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G. Coordinate with Yashirgton on construction schedulinro of
abutting YWashington Shove and Morth Channel work under
the contracts awarded by both Oregon and Vashington in
order that work may be compicted in an orderly and
efficient manner.

H. Complete at its own expense and without compensation from
the State of Washington, the following items:

1. Design and construction of the embankment on Govern-
ment Island.

2. Design of the South Channel structure.

3. Construction of the South Channal structure including
construction engineering.

4. Design of the misce11aheous work- (paving, et cetera) for
the Government Island embankment and the South Channel

structure.

X. Things to be Done by Washington

In connection with the development and administration of the
project, the State of Washington shall do the following:

A. Provide all right of way for the project lying within the
boundaries of the State of Washington.

B. Review the plans, specifications and estimates submitted
by Oregon for the project and promptly thereafter advise
Oregon of its approval or recommended modifications.

C. The items listed below in subparagraphs 1 through 3 apply

to the North Channel structure and Government IsTand



nlment construction work (onnro
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e Oregen Stations
26+10 to 94+80) contracted by Oregon, the miscellaneous
(paving, et cetera) construction work (approximate Uregon
Stations 6+43 to 126+00) contracted by Oregon, and to the
construction engineering work for same.

1. Review estimates for construction changes, other than
nominal unit overruns, and promptly advise Oregon of
approval, or VLCQmmCYG“d modifications.

2. Within a reasonable time after submission of invcices
from Oragon, covering progress estimates paid to the con-
tractor and construction engineering costs, reimburse Oregon
in the amount of Washington's share thereof computed in
accordance with paragr;ph VII of this agreement. In the
event that Oregon submits a progress estimate for other
costs incurred upon the project, Washington shall pay its
share thereof computed according to paragraph VII of this
agreement.

3. Following final payment to the contractor, upon receipt
of all necessary invoices showing the total costs incurred
and Washington's share thereof, computed according to para-
graph VII of this agreement, pay to Oregon within a reason-
able time any balance due thereon.

Complete at its own expense and without compensation from

the State of Oregon, construction of spans 1 through 10

-13-



of the structure {approximate Station G442 to 26+10) in~

cluding construction envincering Tor sauo.

Coordinate with Cregon on construction scheduling of tho
work in Span 10 1in order that abutting work under the con-
tracts awarded by both Hashington and Cregon may be
completed in an orderly and efficient manner.

Within a reascnable time after submission of inveoices,

reimuburse Cregon for Hashington's share of consulting

-engineering services as computed in accordance with

Section VII of this agreement.




XI. Perpetual Maintenance

Perpetual maintenance will be the subjecl of a separate agree-

ment in accordance wjth the intent of Yashington's lotior dated
1671 and Oregon's letter dated January 5, 1972, covies of which (both Tetters)
are on file witlh each state.

11l WITHESS WHEREOF, the parties hereto have set their hands and

R ) ‘f"é/ ’ T &
affixed their seals this v /!f?’ — day of A{gaﬁeafwz,zléﬁﬁf,

1977.

The Oregon Transportation Commission, by a duly adopted delegation order,

authorized its Chairman or Vice Chairman to act in its behalf in approving

this contract. Approval was given for this contract on ﬂcc 132, 1977

CHAIRMAN JACKSON

by , which approval is on file in the Commission

records. The delegation order also authorizes the State Highway Engineer

to execute the contract on behalf of tne Commission.

State of Oregon by and through its
APPROVED AS TO FORM: Cepartment of Transportation
Highway Division

Zz/ s “*‘//@Z?W;’ i Cen
Ass1zfént Attorney General and H.’S. Coulter
Couéel (Oregon) State Highway Engineer
APPROVED AS TO FORM: ‘ STATE OF WASHINGTON
Washington State Transportation Commi
/f://;EZ?‘}, /3 C;/«_/_~/// By ot Vo i
“Ekssistant Attorney General Secretary of Transgortaﬁﬁon
(Washington)
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